STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 12/ 04 IN LOS ANGELES COUNTY I N RR | NVOCLVEMENT 08/ 16/ 04
CONTRACT NUMBER 07-222204 LOS ANGELES AT VARI QUS LOCATI ONS CONTRACT CCDE "A '’
LOCATI ON 07-LA-10-14.5/15.3 52 CONTRACT | TEMS
BRI DGE RAI L REPLACEMENT FEDERAL AID ACI M 010-1(775)E

ACNH- P110- ( 009) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGCSALS | SSUED 17 FUND TOTAL HA21 7,016, 000 TOTAL NUMBER OF WORKI NG DAYS 140
NUMBER OF BI DDERS 2 ENG NEERS EST 6, 266, 000. 00 AMOUNT OVER 5, 220, 062. 00 PERCENT OVER EST 83. 31
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 11, 486, 062. 00 2 CCMANDCT MA JONT 916 635-9370
VENTURE 00844067
B) 140 DAYS X 9600 P O BOX 2948 FAX 916 635-1527
A+B) 12, 830, 062. 00 RANCHO CORDOVA CA 95741-2948
2 A 9, 743, 222. 00 1 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
B) 340 DAYS X 9600 1792 KAl SER AVENUE FAX 949 252-0266

A+B) 13, 007, 222. 00 IRVINE CA 92614-5706



07-222204
07-LA-10-14
08/ 12/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

08/ 16/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

ATOM C FENCE
BALDW N PARK CA

CTM
RANCHO CORDOVA CA

J F L ELECTRIC
LOS ANGELES CA

K R C SAFETY
VI SALI A CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

S| LVERADO CONTRACTORS
CAKLAND CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

UNI TED STEEL PLACERS
UPLAND CA

ROADSI DE SI GNS

FENCI NG AND METAL BEAM GUARD RAI L

CONCRETE BARRI ER

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

BRI DGE DEMOLI TI ON AND REFI NI SH BRI DGE DECK ( PARTI AL)

JO NT SEALS

ASBESTOS REMOVAL AND SALVAGE METAL RAI LI NG

STRI PI NG AND MARKI NG

REBAR



07-222204 Bl D245

07-LA-10-14 PAGE 3

08/ 12/ 04 08/ 16/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATOM C FENCE MVETAL BEAM GUARD RAI L AND FENCI NG
BALDW N PARK CA
J F L ELECTRIC RAMP METERI NG, LI GHTI NG AND SENSORS
LOS ANGELES CA
PENHALL COVPANY CONCRETE AND BRI DGE REMOVAL ( PORTI ON)
ANAHEI M CA
R AND D STEEL REBAR
COVPTON CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07-222204 Bl D245

07-LA-10-14 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 12/ 04 08/ 16/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 033202 ASBESTCS REMOVAL LS LUMP SUM 100, 000. 00* 100, 000. 00
2 070012 PROCGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWP SUM 5, 000. 00* 5, 000. 00
3 070018 Tl ME- RELATED OVERHEAD LS LUMP SUM 1, 300, 000. 00~ 1, 300, 000. 00
4 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 5, 000. 00* 5, 000. 00
PROGRAM
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 10, 000. 00* 10, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 8, 000. 00* 8, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 500, 000. 00* 500, 000. 00
8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 12 50. 00 600. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 10, 400 .50 5, 200. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 350 30. 00 10, 500. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,920 4.00 7, 680. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 9,710 55. 00 534, 050. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 330 250. 00 82, 500. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 61 32.00 1, 952. 00
15 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3,910 3.50 13, 685. 00
STRI PE
16 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 6, 830 1.50 10, 245. 00
17 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4, 260 2.00 8, 520. 00
18 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 260 20. 00 5, 200. 00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 1,530 1.50 2,295.00
20 150742 REMOVE ROADSI DE SI GN EA 34 100. 00 3, 400. 00
21 151270 SALVAGE METAL BRI DGE RAI LI NG M 8, 370 65. 00 544, 050. 00
22 152393 RELOCATE ROADSI DE SI GN EA 30 200. 00 6, 000. 00
(STRAP AND SADDLE BRACKET METHOD)
23 153210 REMOVE CONCRETE VB 77 300. 00 23, 100. 00
24 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 1, 750, 000. 00~ 1, 750, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 68 350. 00 23, 800. 00
26 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
27 260301 CLASS 3 AGCGREGATE BASE VB 4 1, 350. 00 5, 400. 00
28 280000 LEAN CONCRETE BASE VB 150 600. 00 90, 000. 00
29 401000 CONCRETE PAVEMENT VB 65 700. 00 45, 500. 00
30 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 98 1, 250. 00 122, 500. 00
31 511118 CLEAN EXPANSI ON JO NT M 36 140. 00 5, 040. 00
32 515020 REFI NI SH BRI DGE DECK MR 1, 546 175. 00 270, 550. 00
33 (S) 519117 JONT SEAL (MR 30 MV M 36 550. 00 19, 800. 00
34 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 14, 300 4.00 57, 200. 00
35 562001 METAL ( ROADSI DE SI GN) KG 1,430 16. 00 22, 880. 00



07-222204 Bl D245

07-LA-10-14 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 12/ 04 08/ 16/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 731501 M NOR CONCRETE ( CURB) M 38 295. 00 11, 210. 00

37 731502 M NOR CONCRETE (M SCELLANEQUS VB 15 1, 050. 00 15, 750. 00

CONSTRUCTI ON)

38 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1. 8) M 14 175. 00 2,450. 00

39 (S) 033203 1.2 MCHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00

40 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 61 185. 00 11, 285. 00

41 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 3 725. 00 2,175.00

42 (S) 839553 END SECTI ON EA 6 725. 00 4, 350. 00

43 (F) 839718 CONCRETE BARRI ER ( TYPE 732R) M 8, 390 333. 00 2,793,870. 00

44 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 250 32.00 8, 000. 00

45 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 100 1.00 11, 100. 00

46 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,570 2.50 3, 925. 00

47 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 920 1.50 1, 380. 00

48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,120 3.50 3, 920. 00

49 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 485, 000. 00* 485, 000. 00

50 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWVP SUM 1, 350, 000. 00* 1, 350, 000. 00

51 (S) 033204 RELOCATE M CROMVE VEHI CLE DETECTI ON LS LUMP SUM 35, 000. 00* 35, 000. 00

SENSOR

52 999990 MOBI LI ZATI ON LS LUMP SUM 1, 140, 000. 00~ 1, 140, 000. 00

A) 11, 486, 062. 00

B) 14 DAYS X 9600

A+B) 12, 830, 062. 00



07-222204 Bl D245

07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 12/ 04 08/ 16/ 04
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00* 5000. 00

2 5, 000. 00~ 5000. 00

3 600, 000. 00* 600000. 00

4 3, 000. 00~ 3000. 00

5 20, 000. 00* 20000. 00

6 6, 500. 00* 6500. 00

7 785, 000. 00* 785000. 00

8 26. 00 312. 00

9 50 5200. 00
10 40. 00 14000. 00
11 4.10 7872.00
12 40. 00 388400. 00
13 300. 00 99000. 00
14 36. 00 2196. 00
15 2.70 10557. 00
16 1.70 11611. 00
17 1.70 7242.00
18 27.00 7020. 00
19 1.10 1683. 00
20 250. 00 8500. 00
21 19. 00 159030. 00
22 250. 00 7500. 00
23 550. 00 42350. 00
24 1, 650, 000. 00* 1650000. 00
25 90. 00 6120. 00
26 3, 000. 00* 3000. 00
27 100. 00 400. 00
28 150. 00 22500. 00
29 225.00 14625. 00
30 2, 000. 00 196000. 00
31 165. 00 5940. 00
32 250. 00 386500. 00
33 600. 00 21600. 00
34 4.50 64350. 00
35 12. 00 17160. 00
36 65. 00 2470. 00
37 500. 00 7500. 00
38 180. 00 2520. 00
39 1, 100. 00 2200. 00




07-222204 Bl D245

07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 12/ 04 08/ 16/ 04
| TEM SECOND
Bl D AMOUNT
40 175. 00 10675. 00
41 780. 00 2340. 00
42 780. 00 4680. 00
43 415. 00 3481850. 00
44 30. 00 7500. 00
45 1.00 11100. 00
46 3.10 4867. 00
47 1.80 1656. 00
48 3.30 3696. 00
49 270, 000. 00* 270000. 00
50 1, 100, 000. 00* 1100000. 00
51 20, 000. 00* 20000. 00
52 225, 000. 00* 225000. 00
TOT A) 9, 743, 222. 00

B) 340 DAYS X 9600

A+B) 13, 007, 222. 00



